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May 17, 2007

REQUEST FOR PROPOSALS
for Construction Progress Videography/Film Services
for the

San Francisco-Oakland Bay Bridge New East Span and Other Related Projects

Dear Film/Video Company:

The Bay Area Toll Authority (BATA) invites your firm to submit a proposal in
response to this Request for Proposal (RFP). In issuing this RFP, BATA intends to
select a Film/Video Company (Consultant) to chronicle activities relating to the
construction of the new East Span of the San Francisco-Oakland Bay Bridge,
particularly the final portions of the bridge, namely the innovative Self-Anchored
Suspension (SAS) span and the transition structures at Yerba Buena Island; and to
select a pool of firms to provide film/video recording services for a variety of as yet
unspecified projects related to bridge projects.

Videography services will be required for a two (2) year period, from July 1, 2007
through June 2009. At BATA’s sole option, the contract(s) may be renewed for up to
five (5) additional one (1) year terms.

Note: For the purpose of this /RFP, the words video, film, filming and videography are
used interchangeably, with the format and medium for this project to be determined by
this procurement.

This letter, together with its appendices, comprises the RFP for the above-described
projects. Responses to this RFP should be submitted in accordance with the instructions
stated herein.

Proposal Due Date

Interested firms must submit one (1) original and (four) 4 hard copies of their Proposal
and two (2) copies of sample shows/footage by 4:00 p.m. on Monday,

June 4, 2007. Any Proposal received after that date and time will not be considered.
The submission of a Proposal will be considered a firm offer to enter into a contract and
perform the work described in this RFP for a period of one hundred twenty (120) days
from their submission.
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BATA Point of Contact

Proposals and all inquiries relating to this RFP should be submitted to address shown below. For
telephone inquiries, call (510) 817-5773. E-mail inquiries may be directed to:
<bkahn@mtc.ca.gov>.

Brenda Kahn, Project Manager
MTC/BATA
Joseph P. Bort MetroCenter
101 Eighth Street
Oakland, CA 94607-4700

Backeground, Scope of Work and Budget

BATA was established in January 1998 as the entity responsible for programming, administering
and allocating the revenue generated by the tolls on the California Department of Transportation
(Caltrans) seven state-owned Bay Area toll bridges (Antioch, Benicia-Martinez, Carquinez,
Richmond-San Rafael, Dumbarton, San-Mateo Hayward, and the San Francisco-Oakland Bay
Bridge). The Metropolitan Transportation Commission (MTC) — the transportation planning,
financing and coordinating agency for the nine-county region — was designated to serve as
BATA’s policy board and to staff the toll authority. Under legislation, Caltrans retains
ownership and operational management of the bridges.

The Bay Bridge was originally built as two bridges joined in the middle by a tunnel through
Yerba Buena Island (YBI). The 1-3/4 mile long “West Span” between the YBI tunnel and San
Francisco is itself composed of two suspension spans, joined midway by an elevated anchorage.
The West Span seismic retrofit was completed in 2006. The Bay Bridge enters San Francisco on
an elevated structure known as the West Approach, which is currently being replaced and
scheduled for completion by August 2009. The existing two-mile-long East Span, which runs
between Oakland and the YBI tunnel, is a combination of metal cantilever and truss sections.
The East Span is being replaced by an entirely new type of bridge on a new alignment. The new
East Span is composed of a concrete Skyway viaduct that will connect to a unique, single-tower,
self anchored suspension (SAS) bridge. The nature of the construction requires the erection of
considerable falsework, which is largely being fabricated abroad. The new East Span also
includes a bicycle and pedestrian pathway connecting Oakland to YBI.

Construction of the Skyway is largely completed, as are the pier foundations for the SAS bridge
tower, while construction of the SAS itself just getting under way. The opening of the new East
Span is scheduled first for westbound traffic in 2012, and then for eastbound traffic in 2013.
Fabrication of the SAS tower, deck and cable assemblies, and other components (and associated
equipment such as special cranes and barges), is taking place in Oregon, Shanghai, China; Pusan
and Ulsan, South Korea; and Hokkaido, Japan. A table of this out-of-area fabrication activity is
attached as Appendix G. Chronicling the overseas and out-of-state fabrication and shipment of
bridge structures will require recording/filming of loading at the point of origin, possible
recording of shipments at sea, possible video recording of the entry of shipments through the
Golden Gate into San Francisco Bay, and recording the arrival of shipments at the construction
site and the subsequent installation of the bridge structures. Consultation between the
Video/Film Company and the BATA Project Manager will be required to determine the
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warranted amount of recording of fabrication activities, and regarding whether the most cost-
efficient and advantageous means of recording overseas and out-of-state fabrication and
shipment is to subcontract with on-site individuals or firms, or for the Video/Film Company to
send crewmembers and equipment to foreign locations, taking into consideration potential
language barriers, travel and lodging expenses, insurance requirements, and the possibility that
work clearances and permits might be required.

Upon completion of the new East Span, the existing cantilever and truss span will be
demolished. More information and photos are available at www.baybridgeinfo.org and at
www.mtc.ca.gov/planning/bay_bridge.htm.

With the exception of fabrication activities at foreign and out-of-state facilities, and construction
activities at Yerba Buena Island and landside at the Oakland Touchdown, construction activities
on the Bay Bridge largely take place over water. Transport of production crewmembers and
equipment to the East Span must be by vessel, typically from the construction staging area at the
west end of Burma Road in Oakland. Video/film crews will be able to get rides to the job site on
the construction company’s boat.

Because each construction contractor controls its job site, cooperation with contractors, and
adherence to their safety rules, are essential to successful video recording or filming of
construction activities. This work also requires close cooperation with the Caltrans Public
Information Office (PIO).

The estimated total budget for all projects arising from this RFP in the 2007-08 fiscal year is five
hundred thousand dollars ($500,000). Subject to the approval by BATA of future operating
budgets, similar amounts may be available in subsequent years. Subject to the prior approval of
the BATA Project Manager, BATA will reimburse the selected Consultant(s) for local and out-
of-state/foreign travel expenses, with the understanding that the Consultant(s) will seek the
lowest airfare, hotel, meal and rental car rates possible.

Previously Shot Construction Footage and Historical Footage

Contract and Caltrans staff videographers have shot footage of various construction activities on
the San Francisco-Oakland Bay Bridge as well as other Bay Area bridges in the DV Cam and
HDYV formats (and possibly other formats as well). The BATA Project Manager will assist the
Video/Film Company(s) in obtaining this previously shot footage for possible use in the
production of construction progress programs and documentary features. However, the
Video/Film Company(s) or firms may find it necessary to also obtain historical footage and stills
on their own from other sources.

Primary Videography/Film Consultant
BATA will select one (1) firm to serve as the Primary Consultant to be responsible for providing
services as listed in Appendix A, Scope of Work, Item 1.

Miscellaneous Videography/Film Projects

Over the course of the time period contemplated by this RFP, BATA may require videography
consultation and production services for a variety of other projects, on an as-needed basis. These
unspecified tasks are described in Appendix A, Scope of Work, Item II. BATA will establish a
list of qualified firms to perform these individual, as yet unspecified video-related projects, for
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the term of July 1, 2007, through June 30, 2009, with an option to extend for up to five (5)
additional one (1) year periods.

After the pool of consultants for the unspecified videography services is established, depending
on the scope and nature of the project, BATA may either select the Primary Videography/Film
Consultant to work on an individual project, or request proposals from two or more qualified
listed firms on the list. Firms contracted to perform work will receive guidance from the BATA
Project Manager. The selected firm will be expected to regularly coordinate with the Caltrans
Bay Bridge Public Information team, and with the bridge construction contractors, who control
access to the construction site.

Pre-Proposal Questions and Exceptions

Any requests for clarification, or questions regarding RFP requirements, or requests for
exceptions to or modifications of RFP provisions must be received by BATA in writing (via e-
mail to the Project Manager) no later than 4:00 p.m. on Thursday, May 24, 2007, to guarantee
response or consideration. Proposers are required to submit such requests on the form provided
in Appendix F, Requests for Exceptions or Modifications.

Any addenda released for this RFP and responses to questions will be published at
www.mtc.ca.gov/jobs. The Proposer is responsible for checking the Web site for any addenda
and responses to questions released.

Registering for Addenda E-mail Alerts

Proposers who wish to be notified of addenda and clarifications should e-mail their contact
information, including their e-mail address, to the BATA Project Manager as soon as possible,
and no later than 4:00 p.m. on Thursday, May 24, 2007. Send contact information to:
bkahn@mtc.ca.gov.

Production Company Minimum Qualifications

In order to be eligible to submit a proposal aas the primary Videography/Film Consultant, firms
must demonstrate to BATA’s satisfaction that:
e Consultant is based in the Bay Area, or has an established Bay Area office, or
have a film/video crew based in the Bay Area.

Firms submitting proposals as the primary Videography/Film Consultant or to provide film/video
recording services for a variety of as yet unspecified projects must demonstrate to BATA’s
satisfaction the following professional qualifications:
e Experience filming large infrastructure projects and the like, such as a roadway,
bridge, office building, etc.
e Experience in editing footage into educational/informational productions for use
with the media, corporate staff, the public, and other audiences, or for broadcast
on TV or showing in a theater.
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Other Qualifications
Experience in filming abroad, or working with foreign film crews, is preferred.

Form and Content of Proposal

Proposers have the option to submit proposals to 1) serve as the primary videography consultant,
2) be included in the pool of firms to provide undetermined/miscellaneous videography projects,
or 3) for both services listed in 1 and 2 above. Please indicate in your proposal which of these
services your firm is bidding on. Firms submitting proposals for all of the video/film services
must submit a proposal containing the following items. (Those firms submitting a proposal
solely for the miscellaneous projects need only submit information covering items 1 through 8
below):

1. A transmittal letter signed by an official authorized to enter into contracts for the firm
along with the name, address, phone number and e-mail of the contact person, if different
from the signator.

2. Two copies (on DVD or VHS) of up to six sample projects demonstrating their skill and
experience in filming industrial and/or infrastructure subjects, or other relevant subjects.

3. A list of prior video/film projects, including the projects submitted as samples, with a
short description of each in terms of subject, length and year of the project; also describe
how the footage or production was used and aired. Indicate which members of your team
worked on each production.

4. Description of the firm’s experience, with short biographies of the staff assigned to this
project. Resumes may be included as an appendix. If applicable, discuss foreign filming
experience.

5. Cost proposal showing hourly and daily rates for filming the East Span project, and cost
for travel days in the event that out-of-area travel is required. Indicate whether there will
be a surcharge for evening and/or weekend filming (these rates would also be applicable
to filming other construction projects). If the rates for filming in Oregon or abroad in
Asia or Europe are different from the U.S. rates, provide those as well. Note that nearly
daily coverage is anticipated under this project. Also, provide the cost and timeframe for
preparing a 10-minute edited production of construction activities, using footage captured
above, and including narration, ambient sound, historical footage or stills, scripting and
the like. Use the rate sheet included as Appendix B, or create your own version.

6. A description of what team members comprise a typical video crew — one videographer
plus a sound person, or just a videographer, etc.

7. Three or more references who can attest to the firm’s ability to perform the work covered

by this RFP, along with contact information (4Appendix C).

A completed Levine Act Statement (Appendix D).

9. To the extent that BATA requires foreign coverage of East Span fabrication activities in
Asia and elsewhere, an explanation of how the firm would obtain that footage (i.e., by
sending the firm’s own crew, or by hiring a local crew in the off-shore country). Firms
can refer to the table of international work included as Appendix G.

10. Discuss how team will be expanded to provide video coverage in more than one location
at the same time, be it in the U.S. or abroad.

11. Plans and costs for aerial coverage both domestically and abroad (how firm would secure
this coverage and costs per hour, half day or day).

*®
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12. An explanation of the type of equipment and technology to be used to record construction
activities; explain the role of high-definition video in your work, and the role of film vs.
video. Discuss compatibility issues with previously shot footage.

13. A list of subcontractors, with a detailed description of any other projects the prime and
sub have worked as a team on, and the subs’ roles and hourly and/or daily rates.

14. Any other information the firm deems relevant to the project.

Evaluation Process and Factors

The BATA Project Manager will conduct an initial screening of all proposals received by the
above deadline to determine whether the minimum qualifications have been met. Proposals that
meet the minimum qualifications will then be evaluated by a panel comprised of members of
BATA and Caltrans staff based on the following criteria, listed in descending order of relative
importance:

I. Expertise of the assigned staff and overall experience of the firm;

2. Prior experience documenting large infrastructure projects and with foreign and aerial
coverage;

3. Approach to providing services (this factor shall only be evaluated for those firms
submitting proposals to serve as the primary videography consultant);

4. Quality and creativity of the submitted samples;

5. Competitiveness of the cost proposals; and

6. Suitability of the proposed format and technology for filming.

Following the initial evaluation, the selection panel may elect to recommend award of the
Principal Videography/Film Consultant and establish the pool of consultants for the unspecified
video/film services, or to interview a “short list” of proposers, consisting of those proposers
reasonably likely, in the opinion of the panel, to get the award or be included in the pool.
References may be contacted for any and all firms.

The panel will then recommend to BATA’s Executive Director a firm to serve as BATA’s

Principal Videography/Film Consultant and a list of qualified consultants eligible to perform
additional projects that may arise over the term of this RFP. If the Executive Director agrees
with the recommendation, he will forward it to the BATA Oversight Committee for approval.

BATA reserves the right to accept or reject any and all Proposals submitted, to waive minor
irregularities in Proposals, and to request additional information from the proposers. BATA
reserves the right not to convene oral interviews and to make an award on the basis of initial
proposals. Any award made will be made to the firm whose Proposal is the most advantageous to
BATA, based on the evaluation criteria, and in accordance with the process described above.
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Consultant Selection Timetable

Thursday, May 24, 2007, 4 p.m. Deadline for pre-Proposal questions and
exceptions, and for submitting e-mail address to
receive e-mail updates of addenda and

clarifications.
Monday, June 4, 2007, 4 p.m. Closing date and time for receipt of Proposals
June 5-11, 2007 Interviews (if required)
Wednesday, June 13, 2007 BATA Oversight Committee review
Monday , June 18, 2007 (approximate) Execution of contract

Selection Disputes

A Proposer may object to a provision of the RFP on the grounds that it is arbitrary, biased or
discriminatory, or to the selection of a particular video/film company(s) on the grounds that
BATA procedures, the provisions of the RFP or applicable provisions of federal, state or local
law have been violated or inaccurately or inappropriately applied by submitting to the Project
Manager a written explanation of the basis for the protest:

1) No later than five (5) working days prior to the dateProposals are due, for objections
to RFP provisions; or

2) No later than three (3) working days after the date on which a contract award is
authorized by the BATA Oversight Committee or the date the firm is notified that it
was not selected, whichever is later, for objections to firm selection.

The BATA Executive Director will respond to the protest in writing, based on the
recommendation of a staff review officer. Authorization to award a contract to a particular firm
shall be deemed conditional until the expiration of the protest period or, if a protest is filed, the
issuance of a written response to the protest by the Executive Director.

Should the Proposer wish to appeal the decision of the Executive Director, it may file a written
appeal with the BATA Oversight Committee, no later than three (3) working days after receipt of
the written response from the Executive Director. The BATA Oversight Committee’s decision
will be the final agency decision.

Except with regard to initial determinations of failure to meet the minimum qualifications, the
evaluation record shall remain confidential until the BATA Oversight Committee authorizes

award.

General Conditions

BATA will not reimburse any firm for costs related to preparing and submitting aProposal.

Materials submitted by respondents are subject to public inspection under the California Public
Records Act (Government Code § 6250 ef seq.), unless exempt.



BATA RFP for Construction Progress Videography Services
May 17, 2007, Page 8

A synopsis of BATA standard contract provisions is enclosed for your reference as Appendix E.

BATA reserves the right in its sole discretion not to enter into any contract as a result of this
RFP. Placement on the pool of qualified firms to perform individual, as yet unspecified
videography-related projects does not guarantee a firm will be contacted or awarded any projects.

The selected Primary Videography Consultant will be required to sign a contract with BATA, the
provisions of which are summarized in Appendix E, Synopsis of Provisions in BATA’s Standard
Consultant Agreement. In particular, we direct your attention to the insurance requirements in
Appendix E. A firm anticipating submittal of a Proposal may object to an insurance requirement
or any other contract provision set forth in Appendix E by going through the procedures described
under the section heading “Pre-Proposal Inquiries and Requests for Exceptions or
Modifications.” Absent timely objection to a contract provision, including any specific insurance
requirement, BATA is entitled to assume acceptance of the insurance requirements and any other
provisions set forth in Appendix E. Costs for insurance and other overhead should be included in
the hourly rates.

Authority to Commit BATA

The Executive Director will provide a recommendation for Videography/Films Consultants to the
BATA Opversight Committee, which will commit BATA to the expenditure of funds in
connection with this RFP.

Thank you for your interest.

Sincerely,
Ann Flemer

Deputy Executive Director, Operations

JNCONTRACT\Procurements\Misc Professional Sves\RFPs\FY 06-07\BATA Video RFP Version 4-bk.doc
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Scope of Work

BATA intends to select a Consultant to chronicle activities relating to the construction of the
new East Span of the San Francisco-Oakland Bay Bridge, and particularly the final portions of
the bridge, namely the innovative Self-Anchored Suspension (SAS) span and the transition
structures at Yerba Buena Island as detailed in Section I below. BATA also intends to establish
a pool of qualified firms to provide film/video recording services for a variety of as yet
unspecified projects as detailed in Section II below.

I: CONSTRUCTION PROGRESS VIDEOGRAPHY

The following tasks pertain to the new East Span of the San Francisco-Oakland Bay Bridge,
including both the Skyway and the self-anchored suspension span.

The Consultant shall be responsible for video recording and cataloging of video recordings, and
the production of short (10- to 30-minute) video programs for the purposes of explaining
construction activities to the public, the Legislature, the media and the like, using their own
footage as well as possibly footage shot by other crews including California Department of
Transportation (Caltrans) crews. It is anticipated that video coverage will be needed as much as
five days a week many weeks, with some work extending into the evening or early morning, or
weekends. Some aerial work maybe involved, either from a helicopter or small plane. This day-
to-day documentation of the East Span project may involve travel to other states or abroad, to
locations in Oregon as well as England, China and South Korea. When work is progressing
abroad as well as in the Bay Area, more than one camera crew may be necessary. The Consultant
may cover the foreign sites or subcontract if that is deemed to be more cost-effective, and is
approved by the BATA Project Manager. The recording should be of high quality (and possibly
high definition) sufficient to be incorporated into documentaries for television or theater release
at a later date, possibly by other production companies under a separate contract or contracts. In
some cases, BATA may opt to give this footage free of charge to television stations or
production companies for use in a documentary.

The selection of fabrication and construction activities that will serve as the basis for video/film
recording assignments will be subject to ongoing consultation between the Consultant, the
BATA Project Manager and staff, the Caltrans Public Information Officer (P1O) and/or
construction contractor’s representative. Video/film recording assignments will take into account
public information needs, contractor and construction crew requirements, the extent to which
video recording of overseas and/or out-of-state fabrication and shipment is warranted, the extent
to which aerial shots of activities and shipments is warranted, and the extent to which recording
of benchmark events is warranted (i.e., setting of final tower section, final run of main cable,
connection of East Span to the Yerba Buena Island Tunnel, public ribbon-cuttings). Most of the
video/film coverage will occur locally, although some coverage in Oregon and abroad in Asia,
Europe and England is anticipated.

The Consultant shall perform, but is not limited to, the following tasks:

A. Attend key meetings involving BATA staff, Caltrans and construction
contractor staff to stay informed of progress and upcoming activities.

B. Communicate weekly (by telephone and with a follow-up confirmation e-mail
to the BATA Project Manager) with the BATA Project Manager and the
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Caltrans PIO to confirm which upcoming fabrication and/or construction
activities are scheduled for video recording.

C. Monthly, on a schedule to be determined between the production firm and the
BATA Project Manager, deliver two DVD copies of the video recording done
over the prior 30-day period. At the request of the BATA Project Manager,
footage may be required more frequently. Native files may also be requested.

D. Video record/film construction and fabrication activities, and benchmark and
ceremonial events. Coordinate with Caltrans in-house video crews to
maximize coverage. Secure permission from fabrication facility operators and
construction contractors to video record fabrication and/or construction
activities.

E. Asneeded, out of state or overseas coverage shall be provided by the
Consultant. When it is not feasible for Consultant to perform the out of state or
overseas services, the Consultant shall arrange for local film crews in the
vicinity of the fabrication facility to record construction activities.

F. On a daily or weekly basis, catalog all recordings to allow their retrieval
according to (at a minimum): construction or fabrication activity, construction
or fabrication date and activity/location, and submit the catalog of recordings to
the BATA Project Manager on a monthly basis.

G. On an as-needed basis, edit programs for various run times, incorporating
voiceover narration and soundtrack as needed, for a variety of purposes and
audiences, including: (1) as part of the construction progress reports at the Toll
Bridge Project Oversight Committee meetings; (2) for distribution to television
stations for use in their broadcasts; (3) as part of the tours of the Bay Bridge
projects offered by Caltrans’ Bay Bridge Public Information Office; and (4) for
posting on BATA’s Web site or the Bay Bridge Info Web site maintained by
Caltrans.

H. Specific deliverables and schedules shall be determined by the BATA Project
Manager.

The Consultant shall produce video recordings that are compatible with recordings of Bay
Bridge construction activities taken by others prior to the contract between the Video/Film
Company(s) and BATA. These video recordings, some of which are in high definition, will be
provided to the production firm by the BATA Project Manager as needed.

II: MISCELLANEOUS PROJECTS

BATA may require film/video recording and production services for a variety of other, as yet
unspecified purposes. Possible subjects include the reconstruction of the West Approach to the
San Francisco-Oakland Bay Bridge, the demolition of the original East Span, and the final stages
of the construction of the Benicia-Martinez Bridge, as well as FasTrak (electronic toll collection)
operations and construction, including open-road tolling. BATA may use the submittals received
in response to this RFP to establish a list of firms qualified to perform the services needed for
these as yet unspecified purposes. The BATA Project Manager may solicit a project-specific
proposal from the Primary Consultant, and/or from two or more firms identified on such an
approved list of qualified firms; and subsequently, the BATA Project Manager and other BATA
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staff will evaluate the proposals and make recommendations to the BATA Executive Director
and/or the BATA Oversight Committee for award of a contract.
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TYPE OF SERVICE

Cost

Describe Staff Included in
Crew

Cost per person or per crew (specify
which and size of crew if applicable) per
hour for filming on land or water*

Cost per person or per crew (specify
which and size of crew if applicable) per
hour for video recording on land or
water*

Cost per person per hour for film
editing*

Cost per person per hour for videotape
editing*®

Cost per person per hour for script
development and script writing™*

Day rates and/or half-day rates for
activities above (day rate refers to a
normal eight-hour period). (Use extra
paper as necessary.)*

Cost per travel day (one travel day
equals a 24-hour period) per person
and/or per crew)*

Weekend/holiday/evening premium
charges (explain)*

Cost for producing a 10-minute edited
production with music, ambieint sound,
narration, etc.

10.

Costs for aerial shooting (from helicopter
or small plane), per hour, per half day
and per eight-hour day, indicating size of
crew. Include cost of renting aircraft.*

12.

Other costs not covered above, per hour
or otherwise.

* Fill in for all types of services your firm provides. If costs vary according to geographic
location (such as in a foreign country) and/or time of day, or size of crew or actual crew
members, provide details on a separate sheet.
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Submission of signed Proposal Form is a firm commitment to perform the work specified in
Appendix A in accordance with this RFP.

I1. Contractor’s Signature

Name of Proposing Firm

Street Address

City, State, Zip Code

Phone Number/Fax No.

E-mail address

Name and Title of
Authorizing Official

Authorized Signature
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APPENDIX C
CONSULTANT’S REFERENCE FORM

Name of Proposing Company

Representative Name & Title

Phone Number

References must not be relatives of the Consultant’s representative or owners. The references
given must be for services similar in nature to the work scope as outlined in Appendix A and
performed within the last five years.

Name of firm

Name & title of key contact

Address

Phone number(s)

E-mail address

Specific projects your firm delivered
for this firm and dates

Name of firm

Name & title of key contact

Address

Phone number(s)

E-mail address

Specific projects your firm delivered
for this firm and dates

Name of firm

Name & title of key contact

Address

Phone number(s)

E-mail address

Specific projects your firm delivered
for this firm and dates




BATA RFP for Construction Progress Videography Services
May 17,2007, Page 15

APPENDIX D
CALIFORNIA LEVINE ACT STATEMENT

California Government Code § 84308, commonly referred to as the “Levine Act,” precludes an officer of
a local government agency from participating in the award of a contract if he or she receives any political
contributions totaling more than $250 in the 12 months preceding the pendency of the contract award, and
for three months following the final decision, from the person or company awarded the contract. This
prohibition applies to contributions to the officer, or received by the officer on behalf of any other officer,
or on behalf of any candidate for office or on behalf of any committee.

MTC’s commissioners include:

Tom Ammiano Bill Dodd Jon Rubin
Tom Azumbrado Dorene M. Giacopini Bijan Sartipi
Tom Bates Federal D. Glover James P. Spering
Bob Blanchard Scott Haggerty Adrienne J. Tissier
Dave Cortese Anne W. Halsted Amy Worth
Dean J. Chu Steve Kinsey Ken Yeager
Sue Lempert
1. Have you or your company, or any agent on behalf of you or your company, made any political

contributions of more than $250 to any MTC commissioner in the 12 months preceding the date
of the issuance of this request for qualifications?

___YES ___NO
If yes, please identify the commissioner:

2. Do you or your company, or any agency on behalf of you or your company, anticipate or plan to
make any political contributions of more than $250 to any MTC commissioners in the three
months following the award of the contract?

___YES ___NO
If yes, please identify the commissioner:

Answering yes to either of the two questions above does not preclude MTC from awarding a contract to
your firm. It does, however, preclude the identified commissioner(s) from participating in the contract
award process for this contract.

DATE (SIGNATURE OF AUTHORIZED OFFICIAL)

(TYPE OR WRITE APPROPRIATE NAME, TITLE)

(TYPE OR WRITE NAME OF COMPANY)
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APPENDIX E
SYNOPSIS OF PROVISIONS IN BATA’S STANDARD CONSULTANT AGREEMENT

In order to provide bidders with an understanding of some of BATA’s standard contract
provisions, the following is a synopsis of the major requirements in our standard agreement for
professional services. A copy of BATA's standard agreement may be obtained from the Project
Manager for this RFP.

Termination: BATA may, at any time, terminate the Agreement upon written notice to
Consultant. Upon termination, BATA will reimburse the Consultant for its costs for incomplete
deliverables up to the date of termination. Upon payment, BATA will be under no further
obligation to the Consultant. If the Consultant fails to perform as specified in the agreement,
BATA may terminate the agreement for default by written notice, and the Consultant is then
entitled only to compensation for costs incurred for work products acceptable to BATA, less the
costs to BATA of rebidding.

Insurance Requirement: Consultant agrees to obtain and maintain at its own expense the
following insurance coverages, placed with insurers with a Best’s rating of A- (A minus) or
better, for the duration of this agreement:

(1) Worker’s Compensation Insurance, as required by the law, and Employer’s Liability
Insurance in an amount no less than $1,000,000, including if such exposure arises or
exists, a Longshore and Harbor Workers Compensation Act coverage endorsement (WC
00 01 06A), and if such exposure arises or exists, an Outer Continental Shelf Lands Act
Coverage endorsement (WC 00 01 09A), and if such exposure arises or exists, a
Maritime Coverage endorsement (WC 00 02 01A), and if such exposure arises or exists,
a Foreign Coverage endorsement (WC 48 06 03), including extension beyond the ninety
(90) day provision of Section 8 premium, paragraph “A”, for the duration or period of
time employees of or subcontractors to Consultant will be traveling or temporarily
outside the United States. Foreign Compensation insurance also may be required. All
policies shall have a waiver of subrogation in favor of BATA; and

(2) Commercial General Liability Insurance with a combined single limit of not less than
$1,000,000 bodily injury and property damage, a combined single limit of not less than
$1,000,000 for personal injury and advertising injury for any one occurrence, and
$2,000,000 general aggregate; and

(3) Owned, Non-Owned, and Hired Automobile Liability Insurance in an amount no less
than $1,000,000; and

(4) Umbrella Insurance in the amount of $5,000,000 providing excess limits over Employers
Liability, Automobile Liability, and Commercial General Liability Insurance.

The Commercial General Liability policy(ies) must contain an endorsement naming BATA, the
Toll Bridge Project Oversight Committee (TBPOC) and Caltrans, their commissioners, directors,
officers, representatives, agents and employees, as additional insureds for products and
completed operations using endorsement form #CG2010 11/85 or comparable wording. Also,
the endorsement must specify that such insurance is primary and that demand will in no case be
made on insurance carried by BATA, Caltrans or TBPOC to cover a loss. The issuing company
must also provide a 30-day written notice to BATA prior to the cancellation of or material
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change to the required coverages. BATA must have received all required certificates of
insurance verifying the coverages and the required endorsements, signed by an authorized
representative of the insurer, prior to releasing to Consultant any payment under this Agreement.

If aerial videography/filming is assigned, Aircraft Liability Insurance is required with limits of at
least $25 million for any owner or operator of said aircraft. Policy should include coverage for
owned, nonowned or hired as appropriate. Coverage should be primary noncontributory. The
policy must contain an endorsement naming BATA, the Toll Bridge Project Oversight
Committee (TBPOC) and Caltrans, their commissioners, directors, officers, representatives,
agents and employees, as additional insureds. Coverage territory is worldwide for any suits
brought worldwide. Compulsory coverage for any foreign countries will be purchased as
required.

Consultant must obtain and maintain the required coverages, as stated above, at its own expense,
except that certain Workers Compensation coverages specified under subpart (1); namely,
pertaining to the “Longshore and Harbor Workers Compensation Act” and the “Outer
Continental Shelf Lands Act,” and “Foreign Coverage” and “Maritime Coverage,” as well as
“Aircraft Liability Insurance” can be obtained on an as-needed basis, as Consultant activities
arise, for which, in the opinion of the BATA Project Manager, and BATA’s insurance broker,
such coverages are warranted. However, it may be more cost-effective to obtain these coverages
on an annual basis rather than on a case-by-case basis.

Payment of any deductible or self-insured retention is the sole responsibility of Consultant.
Independent Contractor: Consultant is an independent contractor and has no authority to

contract or enter into any other agreement in the name of BATA. Consultant shall be fully
responsible for all matters relating to payment of its employees including compliance with taxes.

Indemnification: Consultant agrees to defend, indemnify and hold BATA harmless from all
claims, damages, liability, and expenses resulting from any act or omission of Consultant in
connection with the agreement. Consultant agrees to defend any and all claims, lawsuits or other
legal proceedings brought against BATA arising out of Consultant’s acts or omissions. The
Consultant shall pay the full cost of the defense and any resulting judgments.

Data Furnished by BATA: All data, reports, surveys, studies, drawings, software (object or
source code), electronic databases, and any other information, documents or materials (“BATA
Data”) made available to the Consultant by BATA for use by the Consultant in the performance
of its services under this Agreement shall remain the property of BATA and shall be returned to
BATA at the completion or termination of this Agreement. No license to such BATA Data,
outside of the Scope of Work of the Project, is conferred or implied by the Consultant’s use or
possession of such BATA Data. Any updates, revisions, additions or enhancements to such
BATA Data made by the Consultant in the context of the Project shall be the property of BATA.

Ownership of Work Product: All data, reports, surveys, studies, drawings, software (object or
source code), electronic databases, and any other information, documents or materials (“Work
Product”) written or produced by the Consultant under this Agreement and provided to BATA as
a deliverable shall be the property of BATA. Consultant will be required to assign all rights in
copyright to such Work Product to BATA.
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Personnel and Level of Effort: Personnel assigned to this Project and the estimated number of
hours to be supplied by each will be specified in an attachment to the Agreement. No
substitution of personnel or substantial decrease of hours will be allowed without prior written
approval of BATA.

Subcontracts: No subcontracting of any or all of the services to be provided by Consultant shall
be allowed without prior written approval of BATA. BATA is under no obligation to any
subcontractors.

Consultant’s Records: Consultant shall keep complete and accurate books, records, accounts and
any and all work products, materials, and other data relevant to its performance under this
Agreement. All such records shall be available to BATA for inspection and auditing purposes.
The records shall be retained by Consultant for a period of not less than four (4) years following
the fiscal year of the last expenditure under this Agreement.

Prohibited Interest: No member, officer or employee of BATA can have any interest in this
agreement or its proceeds and Consultant may not have any interest which conflicts with its
performance under this Agreement.

Governing Law: The agreement shall be governed by the laws of the State of California.
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REQUESTS FOR EXCEPTIONS OR MODIFICATIONS

RFP
Section

Relevant Provision

Requested Action
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TABLE OF OUT-OF-STATE/COUNTRY EAST SPAN FABRICATION ACTIVITIES

LOCATION* ACTIVITY DATES*

Hokkaido, Japan Fabrication of cable saddles TBD

Portland, Oregon Fabrication of barge Mid 2007 to Early 2008

Portland, Oregon Fabrication of hinge pipe Early 2007 to Late 2007
beams

South Korea Fabrication of detour viaduct | 2007-08
Fabrication of suspender Late 2009 to Late 2010
cables

Shanghai, China Fabrication of steel tower Late 2007 to Late 2009
and box girders.

Shanghai, China Fabrication of crane Early 2008 to Late 2008

Shanghai, China Fabrication of main cable Late 2007 to Late 2010

Sheffield, England Fabrication of high-strength TBD

bars

* Location and dates of activities subject to change.




